SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER : 120 CONTRACT ID IR-27611-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
6 105-08523 RADIO SERVICE 20.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 9,941.900 m2
14 202-02273 CENTER CURB, CONCRETE, REMOVE 20.600 m2
15 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 86.900 m

16 202-02278 CURB, CONCRETE, REMOVE 7.100 m

17 202-04089 SIGN, SHEET, REMOVE 12.000 EACH
18 202-91385 INLET, REMOVE 7.000 EACH
19 202-93047 MANHOLE, REMOVE 1.000 EACH
20 202-96133 PIPE, REMOVE 443.300 m

21 203-02000 EXCAVATION, COMMON 6,374.000 m3
22 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
23 206-51215 EXCAVATION, X 101.900 m3
24 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,422.000 m2
25 207-08268 SUBGRADE TREATMENT, TYPE 1V 11,032.000 m2
26 211-07454 STRUCTURE BACKFILL 2,334.300 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,201.600 Mg
28 302-06464 SUBBASE FOR PCCP 2,530.000 m3
29 304-07489 HMA PATCHING, TYPE A 9.600 Mg
30 306-08034 MILLING, ASPHALT, 38 mm 682.900 m2
31 306-08043 MILLING, TRANSITION 80.700 m2
32 402-07433 HMA SURFACE, TYPE B 128.500 Mg
33 402-07438 HMA INTERMEDIATE, TYPE B 198.800 Mg
34 402-07453 HMA FOR TEMPORARY PAVEMENT 97.100 Mg
35 406-05520 ASPHALT FOR TACK COAT 0.690 Mg
36 501-06322 QC/QA-PCCP, 275 mm 9,678.000 m2
37 503-03489 RETROFITTED TIE BARS 131.000 EACH
38 503-05240 D-1 CONTRACTION JOINT 1,606.800 m
39 605-06090 CURB, INTEGRAL, CONCRETE 815.800 m
40 605-06120 CURB, CONCRETE 138.400 m
41 605-94811 CURB TURNOUT 2.000 EACH
42 610-07486 HMA FOR APPROACHES, TYPE A 62.700 Mg
43 610-08446 PCCP FOR APPROACHES, 150 mm 1,551.900 m2
44 615-06490 RIGHT OF WAY MARKER 10.000 EACH
45 615-06515 MONUMENT, D 14.000 EACH
46 621-06545 FERTILIZER 0.200 Mg
47 621-06557 SEED MIXTURE, T 87.700 kg
48 621-06565 MULCHING MATERIAL 4.400 Mg
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CALL ORDER : 120 CONTRACT ID : IR-27611-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 621-06567 WATER 175.400 kL
50 621-06575 SODDING, NURSERY 9,743.800 m2
51 702-04325 TEMPORARY SHORING LUMP LUMP
52 702-51015 CONCRETE, B, FOOTINGS 48.200 m3
53 702-90915 CONCRETE, A 64.600 m3
54 703-06029 REINFORCING BARS, EPOXY COATED 3,677.000 kg
55 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,223.900 m
56 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 10.800 m
57 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 63.800 m
58 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 373.100 m
59 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 232.500 m
60 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 9.000 m
61 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 330.100 m
62 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 57.700 m
63 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 54.000 Mg
64 715-46015 PIPE END SECTION, 525 mm 1.000 EACH
65 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
66 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
67 718-52610 AGGREGATE FOR UNDERDRAINS 266.000 m3
68 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,885.700 m2
69 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
70 720-45145 INLET, J10, MODIFIED 1.000 EACH
71 720-45235 CATCH BASIN, E7 1.000 EACH
72 720-45250 CATCH BASIN, K10 18.000 EACH
73 720-45270 PIPE CATCH BASIN, 450 mm 3.000 EACH
74 720-45410 MANHOLE, C4 15.000 EACH
75 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 0.800 m
76 720-90984 MANHOLE, C2 8.000 EACH
77 720-95422 MANHOLE, J4 2.000 EACH
78 720-98687 CATCH BASIN, M10 1.000 EACH
79 720-99416 CATCH BASIN, B15 2.000 EACH
80 720-99417 CATCH BASIN, C15 2.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
82 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,474.800 m
83 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 2,517.700 m
84 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 24.900 m
85 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 10.500 m
86 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
87 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
88 801-06710 FLASHING ARROW SIGN 270.000 DAY
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07119 BARRICADE, 111-B 66.000 m
91 801-94295 SIGNAL HEAD, RELOCATE 18.000 EACH
92 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 59.200 m
93 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 105.300 m
94 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 13.890 m2
95 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.780 m2

96 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
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CALL ORDER : 120 CONTRACT ID : IR-27611-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

97 805-01842 HANDHOLE, SIGNAL 11.000 EACH
98 805-01879 SIGNAL SERVICE 1.000 EACH
99 805-02328 SIGNAL CABLE, 1C 14GA. 100.400 m
100 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 494 .000 m
101 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
102 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
103 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
104 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
105 805-78420 DISCONNECT HANGER 4.000 EACH
106 805-78467 SIGNAL CABLE, 3C 8CGA. 13.100 m
107 805-78485 SIGNAL CABLE, 5C 14GA. 100.800 m
108 805-78490 SIGNAL CABLE, 7C 14GA. 184.900 m
109 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 904.700 m
110 805-78746 PREFORMED LOOP DETECTORS 217.500 m
111 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
112 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 34.700 m
113 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
114 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
115 805-96014 SAW CUT, FULL DEPTH 39.400 m
116 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 199.400 m
117 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 529.700 m
118 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 1,537.000 m
119 808-04896 LINE, EPOXY, BROKEN, YELLOW, 100 mm 76.800 m
120 808-06716 LINE, REMOVE 195.000 m
121 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 12.100 m
122 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 31.900 m
123 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 5.000 EACH
124 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 5.000 EACH

125 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 114.000 EACH
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CALL ORDER : 130 CONTRACT ID : IR-27989-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02272 PAVED SIDE DITCH, REMOVE 51.000 m
9 202-02273 CENTER CURB, CONCRETE, REMOVE 30.800 m2
10 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 2.000 EACH
11 202-02278 CURB, CONCRETE, REMOVE 247.000 m
12 202-02928 CATCH BASIN, REMOVE 9.000 EACH
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-05545 REGULATED MATERIALS, DISPOSE, C 454 .000 m3
17 202-05550 REGULATED MATERIALS, REMOVE, C 454 .000 m3
18 202-05555 REGULATED MATERIALS, TRANSPORT, C 454.000 m3
19 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
20 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 5.000 EACH
21 202-94749 CURB, ASPHALT, REMOVE 75.000 m
22 202-96133 PIPE, REMOVE 498.000 m
23 203-02000 EXCAVATION, COMMON 11,258.000 m3
24 205-06932 TEMPORARY CHECK DAM, STRAW BALES 81.000 m
25 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
26 205-06937 TEMPORARY SILT FENCE 2,382.000 m
27 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,859.000 m2
28 207-08268 SUBGRADE TREATMENT, TYPE 1V 20,794.000 m2
29 211-07454 STRUCTURE BACKFILL 1,974.000 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,440.000 Mg
31 304-07493 WIDENING WITH HMA, TYPE B 1,115.000 Mg
32 306-08036 MILLING, ASPHALT, 50 mm 3,336.000 m2
33 306-08043 MILLING, TRANSITION 932.000 m2
34 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,010.000 Mg
35 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 6,427.000 Mg
36 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 9,352.000 Mg
37 402-07432 HMA SURFACE, TYPE A 87.000 Mg
38 402-07433 HMA SURFACE, TYPE B 88.000 Mg
39 402-07438 HMA INTERMEDIATE, TYPE B 266.000 Mg
40 402-07440 HVA BASE, TYPE A 262.000 Mg
41 406-05520 ASPHALT FOR TACK COAT 30.000 Mg
42 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 46.800 m
44 605-06120 CURB, CONCRETE 43.900 m
45 605-06140 CURB AND GUTTER, CONCRETE 1,863.000 m
46 605-94811 CURB TURNOUT 9.000 EACH
47 610-07487 HMA FOR APPROACHES, TYPE B 85.000 Mg

48 611-02375 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 175 mm 1,363.000 m2
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CALL ORDER : 130 CONTRACT ID IR-27989-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
50 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
51 615-06490 RIGHT OF WAY MARKER 52.000 EACH
52 615-06505 MONUMENT, B 22.000 EACH
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
54 621-06545 FERTILIZER 0.500 Mg
55 621-06553 SEED MIXTURE, R 100.000 kg
56 621-06565 MULCHING MATERIAL 2.400 Mg
57 621-06567 WATER 169.000 kL
58 621-06574 SODDING 498.000 m2
59 621-06575 SODDING, NURSERY 8,881.000 m2
60 714-04802 CONCRETE MODULAR BLOCK WALL 210.000 m2
61 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,839.000 m

62 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 30.800 m

63 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 8.800 m

64 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 726.000 m

65 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 182.000 m

66 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 23.500 m

67 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 219.000 m

68 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 12.500 m

69 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 92.400 m

70 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 11.400 Mg
71 715-46000 PIPE END SECTION, 300 mm 3.000 EACH
72 715-46005 PIPE END SECTION, 375 mm 13.000 EACH
73 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
74 718-52610 AGGREGATE FOR UNDERDRAINS 390.000 m3
75 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,263.000 m2
76 720-45035 INLET, F7 1.000 EACH
77 720-45270 PIPE CATCH BASIN, 450 mm 5.000 EACH
78 720-45400 MANHOLE, A4 9.000 EACH
79 720-45405 MANHOLE, B4 17.000 EACH
80 720-90455 MANHOLE, B2 1.000 EACH
81 720-90547 CATCH BASIN, A7 4.000 EACH
82 720-90768 CATCH BASIN, S14 1.000 EACH
83 720-96275 MANHOLE, A2 1.000 EACH
84 720-98174 INLET, B15 27.000 EACH
85 720-98555 INLET, C15 8.000 EACH
86 732-08421 MODULAR BLOCK WALL ERECTION 210.000 m2
87 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
88 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 14,700.000 m

89 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
90 801-06710 FLASHING ARROW SIGN 1,620.000 DAY
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07118 BARRICADE, 111-A 61.200 m

93 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 74.600 m

94 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 45.700 m

95 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 11.100 m2
96 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.200 m2
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CALL ORDER : 130 CONTRACT ID : IR-27989-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

97 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 4.200 m2
98 805-01479 CONTROLLER CABINET FOUNDATION, P1, MODIFIED 1.000 EACH
99 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
100 805-01825 DISCONNECT HANGER, INSTALL 4.000 EACH
101 805-01842 HANDHOLE, SIGNAL 5.000 EACH
102 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 271.000 m
103 805-01879 SIGNAL SERVICE 1.000 EACH
104 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
105 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 3.000 EACH
106 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
107 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 5.000 EACH
108 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
109 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3.000 EACH
110 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
111 805-78485 SIGNAL CABLE, 5C 14GA. 126.000 m
112 805-78490 SIGNAL CABLE, 7C 14GA. 400.000 m
113 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,406.200 m
114 805-78785 SIGNAL DETECTOR HOUSING 11.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 707.000 m
116 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
117 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
118 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
119 805-94069 CONDUIT, STEEL, GALVANIZED, 25 mm 1,450.000 m
120 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 23.000 m
121 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 117.000 m
122 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,317.000 m
123 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 525.000 m
124 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 216.000 m
125 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,284.000 m
126 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 83.000 m
127 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 201.000 m
128 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 107.000 m
129 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 32.000 EACH
130 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 19.000 EACH
131 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 730.000 m

132 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 11.000

3
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CALL ORDER : 160 CONTRACT ID : IR-29133-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES, HMA

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 36.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 61,604.000 m2

6 202-04089 SIGN, SHEET, REMOVE 53.000 EACH
7 202-05546 REGULATED MATERIALS, DISPOSE, C 4,450.000 Mg

8 202-05551 REGULATED MATERIALS, REMOVE, C 4,450.000 Mg

9 202-05556 REGULATED MATERIALS, TRANSPORT, C 8,900.000 Mg
10 202-08429 REGULATED MATERIALS, DISPOSE, B 177,800.000 L

11 202-08430 REGULATED MATERIALS, REMOVE, B 176,800.000 L

12 202-08431 REGULATED MATERIALS, TRANSPORT, B 176,800.000 L

13 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 10.000 EACH
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
17 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 10.000 EACH
18 203-02000 EXCAVATION, COMMON 50,337.000 m3
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 8.100 m
20 205-06933 TEMPORARY DITCH INLET PROTECTION 33.000 EACH
21 206-51220 EXCAVATION, WET 790.000 m3
22 207-08263 SUBGRADE TREATMENT, TYPE IA 62,996.000 m2
23 211-07454 STRUCTURE BACKFILL 17,997.000 m3
24 213-08058 FLOWABLE BACKFILL 18.400 m3
25 302-07455 DENSE GRADED SUBBASE 74.000 m3
26 303-01180 COMPACTED AGGREGATE, NO. 53 2,780.000 Mg
27 303-07449 COMPACTED AGGREGATE, NO. 73 2.000 Mg
28 304-07489 HVMA PATCHING, TYPE A 298.000 Mg
29 306-08034 MILLING, ASPHALT, 38 mm 2,199.000 m2
30 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 11,779.000 Mg
31 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 19,182.000 Mg
32 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 27,636.000 Mg
33 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 66,421.000 Mg
34 402-07432 HMA SURFACE, TYPE A 170.000 Mg
35 402-07435 HMA INTERMEDIATE, TYPE A 284.000 Mg
36 402-07453 HMA FOR TEMPORARY PAVEMENT 7,654.000 Mg
37 406-05520 ASPHALT FOR TACK COAT 143.000 Mg
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 15.240 m
41 604-06070 SIDEWALK, CONCRETE 9,561.000 m2
42 604-07900 CURB RAMP, CONCRETE, F 410.000 m2
43 604-07901 CURB RAMP, CONCRETE, G 20.000 m2
44 604-07902 CURB RAMP, CONCRETE, H 1,776.000 m2
45 604-07903 CURB RAMP, CONCRETE, K 16.000 m2
46 604-91531 SIDEWALK, CONCRETE, 100 mm 235.000 m2
47 605-06120 CURB, CONCRETE 2,377.500 m

48 605-06150 CURB AND GUTTER, C, CONCRETE 7,687.000 m
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CALL ORDER : 160 CONTRACT ID : IR-29133-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES, HMA

49 605-06210 CENTER CURB, C, CONCRETE 2,277.000 m
50 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 490.800 m2
51 610-05527 HMA FOR APPROACHES 248.000 Mg
52 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 5,323.000 m2
53 616-02320 GEOTEXTILES 3,315.000 m2
54 616-05688 RIPRAP, CLASS 1 831.000 Mg
55 616-05689 RIPRAP, CLASS 2 2,256.000 Mg
56 621-06567 WATER 598.000 kL
57 621-06575 SODDING, NURSERY 32,995.000 m2
58 701-01840 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 86.400 m
59 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm 816.000 m
60 702-51015 CONCRETE, B, FOOTINGS 219.000 m3
61 702-51863 FIELD DRILLED HOLE IN CONCRETE 14.000 EACH
62 702-90915 CONCRETE, A 902.800 m3
63 703-51030 REINFORCING STEEL 57,894.000 kg
64 703-51032 REINFORCING STEEL, EPOXY COATED 63,255.000 kg
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 485.200 m3
66 706-01268 HANDRAIL, ALUMINUM 39.600 m
67 706-06349 RAILING, TX 54.000 m
68 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
69 709-51821 SURFACE SEAL LUMP LUMP
70 714-02544 WINGWALL, PRECAST CONCRETE 2.000 EACH
71 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 50.000 m
72 715-01471 PIPE END SECTION, PRECAST CONCRETE, 375 mm 3.000 EACH
73 715-01765 PIPE END SECTION, PRECAST CONCRETE, 300 mm 6.000 EACH
74 715-04612 PIPE 2.100 m
75 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 337.800 m
76 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 8,330.000 m
77 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 28.000 m
78 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 20.600 m
79 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 9.200 m
80 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,657.100 m
81 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,945.700 m
82 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 1,043.600 m
83 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 683.900 m
84 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 1,110.600 m
85 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 835.600 m
86 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 166.400 m
87 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 74.600 m
88 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 156.800 m
89 715-05245 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20 m2 25.600 m
90 715-05409 PIPE, SANITARY SEWER, 250 mm 75.000 m
91 715-05842 CONCRETE ANCHOR, 1050 mm 1.000 EACH
92 715-05920 PIPE END SECTION, PRECAST CONCRETE, 750 mm 3.000 EACH
93 715-06492 CONCRETE ANCHOR, 1350 mm 1.000 EACH
94 715-07536 CONCRETE ANCHOR, MIN. AREA 1.20 m2 2.000 EACH
95 715-08394 TRASH RACK 1.000 EACH
96 715-44240 CONCRETE, A, STRUCTURES 50.300 m3
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97 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
98 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
99 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

100 718-52610 AGGREGATE FOR UNDERDRAINS 1,882.000 m3

101 718-99153 GEOTEXTILES FOR UNDERDRAIN 16,659.000 m2

102 720-04790 CASTING 2.000 EACH
103 720-44000 CASTING, ADJUST TO GRADE 70.000 EACH
104 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 4.000 EACH
105 720-45005 INLET, A2 3.000 EACH
106 720-45035 INLET, F7 3.000 EACH
107 720-45045 INLET, J10 2.000 EACH
108 720-45055 INLET, M10 2.000 EACH
109 720-45080 INLET, S14 3.000 EACH
110 720-45085 INLET, T14 2.000 EACH
111 720-45235 CATCH BASIN, E7 4.000 EACH
112 720-45265 PIPE CATCH BASIN, 375 mm 18.000 EACH
113 720-45410 MANHOLE, C4 69.000 EACH
114 720-91352 CATCH BASIN, F7 1.000 EACH
115 720-93501 MANHOLE, L4 2.000 EACH
116 720-94157 MANHOLE, C 2.000 EACH
117 720-94612 MANHOLE, K4 4.000 EACH
118 720-95422 MANHOLE, J4 18.000 EACH
119 720-98174 INLET, B15 11.000 EACH
120 720-98555 INLET, C15 6.000 EACH
121 720-98687 CATCH BASIN, M10 1.000 EACH
122 720-99416 CATCH BASIN, B15 100.000 EACH
123 720-99417 CATCH BASIN, C15 30.000 EACH
124 723-07033 STRUCTURE, PRECAST THREE-SIDED, 7920 mm X 3050 89.000 m

125 728-98377 MASONRY COATING LUMP LUMP
126 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 25,620.300 m

127 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 12,546.500 m

128 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 320.400 m

129 801-06640 CONSTRUCTION SIGN, A 124.000 EACH
130 801-06645 CONSTRUCTION SIGN, B 34.000 EACH
131 801-06710 FLASHING ARROW SIGN 990.000 DAY
132 801-06775 MAINTAINING TRAFFIC LUMP LUMP
133 801-07119 BARRICADE, 111-B 165.000 m

134 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 551.000 m

135 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 437.680 m

136 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 68.000 EACH
137 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.860 m2

138 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 77.880 m2

139 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 33.030 m2

140 802-91122 SIGN, GROUND MOUNTED, RESET 37.000 EACH
141 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 24.000 EACH
142 805-01842 HANDHOLE, SIGNAL 57.000 EACH
143 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 2,029.000 m

144 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
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145 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 48.000 EACH
146 805-02658 CABLE, COAXIAL 110.200 m
147 805-06803 PEDESTRIAN SIGNAL, AUDIBLE 1.000 EACH
148 805-07767 SIGNAL CABLE, 12C 14 GA 401.000 m
149 805-08464 RADIO, INTERCONNECT 1.000 EACH
150 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
151 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
152 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 46.000 EACH
153 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 10.000 EACH
154 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 21.000 EACH
155 805-78415 SPAN, CATENARY, AND TETHER 24.000 EACH
156 805-78420 DISCONNECT HANGER 24.000 EACH
157 805-78445 SIGNAL SERVICE 6.000 EACH
158 805-78467 SIGNAL CABLE, 3C 8GA. 110.000 m
159 805-78485 SIGNAL CABLE, 5C 14GA. 2,085.000 m
160 805-78490 SIGNAL CABLE, 7C 14GA. 2,154.000 m
161 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,428.000 m
162 805-78746 PREFORMED LOOP DETECTORS 2,993.000 m
163 805-78925 CONTROLLER CABINET FOUNDATION, P1 6.000 EACH
164 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 24.000 EACH
165 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 88.000 EACH
166 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 48.000 EACH
167 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 53.600 m
168 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 3,865.800 m
169 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 4,901.600 m
170 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 320.000 m
171 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 58.000 m
172 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 56.900 m
173 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 784.800 m
174 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 5,615.300 m
175 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 104.300 m
176 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 570.500 m
177 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 2,501.200 m
178 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 99.000 EACH
179 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 99.000 EACH
180 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,494.000 EACH

181 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 72.600 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 45.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 100.000 SYS
12 202-02241 GUARDRAIL, REMOVE 793.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 400.000 LFT
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-52710 SIDEWALK, CONCRETE, REMOVE 89.000 SYS
16 202-91385 INLET, REMOVE 11.000 EACH
17 202-93047 MANHOLE, REMOVE 4.000 EACH
18 202-96133 PIPE, REMOVE 965.000 LFT
19 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
20 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 2.000 EACH
21 203-02000 EXCAVATION, COMMON 10,051.000 CYS
22 203-02070 BORROW 5,397.000 CYS
23 205-03371 SEDIMENT, REMOVE 10.000 CYS
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 85.000 TON
25 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
26 205-06937 TEMPORARY SILT FENCE 2,561.000 LFT
27 207-08262 SUBGRADE TREATMENT, TYPE 1 17,625.000 SYS
28 207-08266 SUBGRADE TREATMENT, TYPE 111 1,532.000 SYS
29 211-07454 STRUCTURE BACKFILL 6,098.000 CYS
30 303-01180 COMPACTED AGGREGATE, NO. 53 1,332.000 TON
31 304-07489 HMA PATCHING, TYPE A 64.000 TON
32 304-07492 WIDENING WITH HMA, TYPE A 441.000 TON
33 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,124.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,873.000 TON
35 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,996.000 TON
36 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,623.000 TON
37 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,630.000 TON
38 402-07432 HMA SURFACE, TYPE A 255.000 TON
39 402-07435 HMA INTERMEDIATE, TYPE A 425.000 TON
40 406-05520 ASPHALT FOR TACK COAT 15.000 TON
41 502-06457 PCCP, 9 IN. 294.000 SYS
42 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
43 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
45 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 363.000 LFT
46 604-07897 CURB RAMP, CONCRETE, C 114.000 SYS
47 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS

48 604-07902 CURB RAMP, CONCRETE, H 29.000 SYS
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49 604-07904 CURB RAMP, CONCRETE, L 55.000 SYS
50 605-06120 CURB, CONCRETE 233.000 LFT
51 605-06150 CURB AND GUTTER, C, CONCRETE 4,758.000 LFT
52 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 2,034.000 LFT
53 605-97937 CURB AND GUTTER, CONCRETE, ROLL 308.000 LFT
54 610-07486 HMA FOR APPROACHES, TYPE A 34.000 TON
55 610-07712 PCCP FOR APPROACHES, 6 IN. 1,815.000 SYS
56 616-02320 GEOTEXTILES 202.000 SYS
57 616-06405 RIPRAP, REVETMENT 120.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
59 621-06560 MULCHED SEEDING, U 12,465.000 SYS
60 621-06575 SODDING, NURSERY 100.000 SYS
61 702-94656 CONCRETE, B 11.000 CYS
62 703-51030 REINFORCING STEEL 260.000 LBS
63 714-06660 WINGWALL 43.000 SYS
64 715-01344 PIPE END SECTION, 60 IN. 1.000 EACH
65 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,264.000 LFT
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,956.000 LFT
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 382.000 LFT
68 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 406.000 LFT
69 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 442 .000 LFT
70 715-05163 PIPE, TYPE 2, CIRCULAR, 60 IN. 109.000 LFT
71 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 42.000 LFT
72 715-05711 PIPE, SANITARY SEWER, 6 IN. 30.000 LFT
73 715-06923 PIPE, TYPE 2, CIRCULAR, 84 IN. 527.000 LFT
74 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
75 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
76 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
77 718-52610 AGGREGATE FOR UNDERDRAINS 482.000 CYS
78 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,144.000 SYS
79 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
80 720-45030 INLET, E7 2.000 EACH
81 720-45410 MANHOLE, C4 32.000 EACH
82 720-90984 MANHOLE, C2 4.000 EACH
83 720-91110 MANHOLE, N4 3.000 EACH
84 720-95335 MANHOLE, M4 1.000 EACH
85 720-98174 INLET, B15 9.000 EACH
86 720-98555 INLET, C15 3.000 EACH
87 720-99416 CATCH BASIN, B15 34.000 EACH
88 720-99417 CATCH BASIN, C15 9.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 21.000 EACH
90 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,350.000 LFT
91 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 52.000 LFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 98.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07118 BARRICADE, 111-A 1,020.000 LFT

96 801-07119 BARRICADE, 111-B 18.000 LFT
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97 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 361.000 LFT
98 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 131.000 LFT
99 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 176.000 SFT
100 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 188.000 SFT
101 802-97812 STREET NAME IDENTIFICATION SIGN 2.000 EACH
102 805-04940 MAST ARM 2.000 EACH
103 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 520.000 LFT
104 805-78412 SIGNAL PEDESTAL, 9 FT. 1.000 EACH
105 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
106 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 2,079.000 LFT
107 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 520.000 LFT
108 807-02191 HANDHOLE, LIGHTING 5.000 EACH
109 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 42.000 EACH
110 807-04654 LIGHT POLE 37.000 EACH
111 807-04654 LIGHT POLE 5.000 EACH
112 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,254.000 LFT
113 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 76.000 EACH
114 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 8.000 EACH
115 807-86805 SERVICE POINT, 1 2.000 EACH
116 807-86810 SERVICE POINT, 11 1.000 EACH
117 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 32.000 EACH
118 807-86910 CONNECTOR KIT, UNFUSED 43.000 EACH
119 807-86915 CONNECTOR KIT, FUSED 43.000 EACH
120 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 93.000 EACH
121 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
122 807-86930 INSULATION LINK, NONWATERPROOFED 95.000 EACH
123 807-86935 INSULATION LINK, WATERPROOFED 20.000 EACH
124 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 416.000 LFT
125 808-04767 LINE 100.000 LFT
126 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 200.000 LFT
127 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,056.000 LFT
128 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 711.000 LFT
129 808-06716 LINE, REMOVE 325.000 LFT
130 808-08258 TRANSVERSE MARKINGS 107.000 LFT
131 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 223.000 LFT
132 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,196.000 LFT
133 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 288.000 LFT
134 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 199.000 LFT
135 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 24.000 LFT
136 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 13.000 EACH
137 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH
138 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 126.000 EACH

139 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 799.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 28.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 28.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,466.700 m2
12 202-02245 TREE, 150 mm, REMOVE 14.000 EACH
13 202-02250 TREE, 250 mm, REMOVE 12.000 EACH
14 202-02255 TREE, 460 mm, REMOVE 31.000 EACH
15 202-02260 TREE, 760 mm, REMOVE 26.000 EACH
16 202-02279 CURB AND GUTTER, REMOVE 2,492.200 m

17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-52710 SIDEWALK, CONCRETE, REMOVE 3,585.900 m2
19 202-91922 STUMP, REMOVE 6.000 EACH
20 203-02000 EXCAVATION, COMMON 18,665.300 m3
21 203-04523 DEWATERING LUMP LUMP
22 205-03371 SEDIMENT REMOVE 35.000 m3
23 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
24 205-06936 TEMPORARY SEDIMENT TRAP 828.000 Mg
25 205-06937 TEMPORARY SILT FENCE 3,036.000 m

26 207-08268 SUBGRADE TREATMENT, TYPE 1V 49,616.100 m2
27 210-09110 MAINTAIN LUMP LUMP
28 211-02050 B BORROW 16,107.000 m3
29 213-08058 FLOWABLE BACKFILL 17,608.000 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,664.400 Mg
31 303-01180 COMPACTED AGGREGATE, NO. 53 465.000 Mg
32 304-07493 WIDENING WITH HMA, TYPE B 6,105.000 Mg
33 306-08034 MILLING, ASPHALT, 38 mm 325.000 m2
34 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,252.800 Mg
35 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,075.900 Mg
36 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,869.200 Mg
37 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 22,248.000 Mg
38 406-05520 ASPHALT FOR TACK COAT 46.500 Mg
39 604-07899 CURB RAMP, CONCRETE, E 85.300 m2
40 604-07899 CURB RAMP, CONCRETE, E 50.600 m2
41 604-07901 CURB RAMP, CONCRETE, G 64.100 m2
42 604-07901 CURB RAMP, CONCRETE, G 162.000 m2
43 604-07902 CURB RAMP, CONCRETE, H 58.400 m2
44 604-07902 CURB RAMP, CONCRETE, H 30.300 m2
45 604-07903 CURB RAMP, CONCRETE, K 4.800 m2
46 604-44251 STEPS, CONCRETE 0.721 m3
47 604-90256 SIDEWALK, CONCRETE, 150 mm 7,784.800 m2
48 605-06120 CURB, CONCRETE 1,849.400 m
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49 605-06140 CURB AND GUTTER, CONCRETE 4,675.800 m
50 610-08446 PCCP FOR APPROACHES, 150 mm 5,555.200 m2
51 611-06497 MAILBOX ASSEMBLY, SINGLE 61.000 EACH
52 615-06500 MONUMENT, A 1.000 EACH
53 615-06505 MONUMENT, B 10.000 EACH
54 616-06451 RIPRAP, UNIFORM 163.200 Mg
55 621-06575 SODDING, NURSERY 11,765.000 m2
56 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 84.000 EACH
57 702-94656 CONCRETE, B 108.100 m3
58 706-92237 HANDRAIL, STEEL 46.000 m
59 712-04784 STRUCTURE 1.000 EACH
60 712-04784 STRUCTURE 1.000 EACH
61 715-03169 WATER MAIN, DUCTILE IRON, 350 mm 3,244 .000 m
62 715-04612 PIPE 440.000 m
63 715-04612 PIPE 21.000 m
64 715-04612 PIPE 450.000 m
65 715-04612 PIPE 1,180.000 m
66 715-04612 PIPE 181.000 m
67 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 163.900 m
68 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 962.800 m
69 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 83.000 m
70 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 601.100 m
71 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 185.700 m
72 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 265.300 m
73 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 439.500 m
74 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 1,438.100 m
75 715-05408 PIPE, SANITARY SEWER, 200 mm 23.000 m
76 715-05409 PIPE, SANITARY SEWER, 250 mm 671.500 m
77 715-05411 PIPE, SANITARY SEWER, 300 mm 813.700 m
78 715-05412 PIPE, SANITARY SEWER, 375 mm 17.000 m
79 715-05413 PIPE, SANITARY SEWER, 450 mm 346.000 m
80 715-05415 PIPE, SANITARY SEWER, 600 mm 17.000 m
81 715-05419 PIPE, SANITARY SEWER, 900 mm 135.000 m
82 715-06379 SEWER 129.000 EACH
83 715-06379 SEWER 49.000 EACH
84 715-98265 WATER MAIN, DUCTILE IRON, 100 mm 6.000 m
85 720-03194 MANHOLE 2.000 EACH
86 720-03194 MANHOLE 2.000 EACH
87 720-04721 MANHOLE, K 13.000 EACH
88 720-44000 CASTING, ADJUST TO GRADE 38.000 EACH
89 720-45030 INLET, E7 5.000 EACH
90 720-45035 INLET, F7 1.000 EACH
91 720-45410 MANHOLE, C4 15.000 EACH
92 720-45415 MANHOLE, D4 15.000 EACH
93 720-45416 MANHOLE, E4 25.000 EACH
94 720-94157 MANHOLE, C 35.000 EACH
95 720-96999 FIRE HYDRANT ASSEMBLY 26.000 EACH

96 720-98174 INLET, B15 65.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -27895-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

97 720-98555 INLET, C15 29.000 EACH
98 732-01898 WATER MAIN, DUCTILE IRON, 250 mm 121.000 m

99 732-02745 GATE VALVE AND BOX, 200 mm 22.000 EACH
100 732-04836 GATE VALVE 3.000 EACH
101 732-04836 GATE VALVE 48.000 EACH
102 732-04995 LINE STOP 8.000 EACH
103 732-04995 LINE STOP 4.000 EACH
104 732-04995 LINE STOP 38.000 EACH
105 732-04995 LINE STOP 6.000 EACH
106 732-05560 SERVICE LINE 2,585.000 m
107 732-09111 SERVICE 212.000 EACH
108 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 222.000 m
109 732-91739 WATER MAIN, DUCTILE IRON, 200 mm 396.000 m
110 732-93923 DUCTILE IRON WATER PIPE FITTINGS 6,045.000 kg
111 732-98479 GATE VALVE AND BOX, 250 mm 5.000 EACH
112 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 16,072.000 m
113 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 28.800 m
114 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
115 801-06710 FLASHING ARROW SIGN 360.000 DAY
116 801-06775 MAINTAINING TRAFFIC LUMP LUMP
117 801-07118 BARRICADE, I111-A 173.000 m
118 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 540.000 DAY
119 805-01842 HANDHOLE, SIGNAL 9.000 EACH
120 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 16.000 EACH
121 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 2.000 EACH
122 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
123 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 20.000 EACH
124 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3.000 EACH
125 805-78420 DISCONNECT HANGER 4.000 EACH
126 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,032.900 m
127 805-78485 SIGNAL CABLE, 5C 14CGA. 85.900 m
128 805-78490 SIGNAL CABLE, 7C 14GA. 294.900 m
129 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,562.600 m
130 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
131 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 355.800 m
132 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
133 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 300.900 m
134 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,741.900 m
135 808-06716 LINE, REMOVE 570.000 m
136 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 5,678.500 m
137 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 43.600 m
138 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 184.000 m
139 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 734.700 m
140 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
141 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
142 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 80.000 EACH
143 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 80.000 EACH

144 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 281.000 m
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CALL ORDER : 250 CONTRACT ID : R -27895-A
LETTING DATE :

SECTION NO. 0002 NZA

145 202-01667 SIGN AND SUPPORTS, WOOD POSTS, REMOVE 90.000 EACH
146 202-04089 SIGN, SHEET, REMOVE 21.000 EACH
147 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 501.200 m
148 802-07060 SIGN, SHEET, RELOCATE 34.000 EACH
149 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.500 m2

150 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 2.600 m2
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CALL ORDER : 260 CONTRACT ID : R -28094-A
LETTING DATE :

SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 17.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 12,920.000 CYS
12 203-02070 BORROW 500.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 74.000 TON
14 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
15 205-06934 TEMPORARY MULCHING 13.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,484.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 9,418.000 SYS
18 207-08265 SUBGRADE TREATMENT, TYPE I11A 1,864.000 SYS
19 211-07454 STRUCTURE BACKFILL 196.000 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 3,465.000 TON
21 303-02172 TEMPORARY AGGREGATE 500.000 TON
22 304-07490 HMA PATCHING, TYPE B 18.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 496.000 SYS
24 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 838.000 TON
25 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,083.000 TON
26 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,498.000 TON
27 406-05520 ASPHALT FOR TACK COAT 5.420 TON
28 610-07486 HVMA FOR APPROACHES, TYPE A 190.000 TON
29 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
30 615-06490 RIGHT OF WAY MARKER 45.000 EACH
31 615-06505 MONUMENT, B 4.000 EACH
32 616-02320 GEOTEXTILES 2,227.000 SYS
33 616-05688 RIPRAP, CLASS 1 223.000 TON
34 616-05689 RIPRAP, CLASS 2 210.000 TON
35 616-06451 RIPRAP, UNIFORM 933.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
37 621-01956 SEED MIXTURE, LEGUME, 1 261.000 LBS
38 621-06545 FERTILIZER 0.500 TON
39 621-06557 SEED MIXTURE, T 572.000 LBS
40 621-06565 MULCHING MATERIAL 10.400 TON
41 621-06567 WATER 47.000 KGAL
42 621-06575 SODDING, NURSERY 11,811.000 SYS
43 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
44 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN. 2.000 EACH
45 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 59.000 LFT
46 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 190.000 LFT
47 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 57.000 LFT

48 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 10.000 LFT
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CALL ORDER : 260 CONTRACT ID : R -28094-A
LETTING DATE :

SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT

49 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 56.000 LFT
50 715-05842 CONCRETE ANCHOR, 42 IN. 4.000 EACH
51 715-46005 PIPE END SECTION, 15 IN. 5.000 EACH
52 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
53 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
54 720-45410 MANHOLE, C4 1.000 EACH
55 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 4.500 LFT
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
60 801-07118 BARRICADE, 111-A 12.000 LFT
61 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 57.400 LFT
62 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.500 SFT
63 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 27.000 SFT
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,984.000 LFT
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,040.000 LFT
66 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 56.000 LFT
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 48.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 48.000 EACH
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CALL ORDER 270 CONTRACT ID : R -28329-A
LETTING DATE :

SECTION NO. 0001 FLASHER MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-05545 REGULATED MATERIALS, DISPOSE, C 550.000 CYS
7 202-05550 REGULATED MATERIALS, REMOVE, C 550.000 CYS
8 202-05555 REGULATED MATERIALS, TRANSPORT, C 550.000 CYS
9 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 8.000 EACH
10 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 10,893.000 CYS
12 203-02070 BORROW 500.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
14 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
15 205-06934 TEMPORARY MULCHING 10.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,175.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 6,306.000 SYS
18 211-02050 B BORROW 1,000.000 CYS
19 211-07454 STRUCTURE BACKFILL 196.000 CYS
20 213-04324 FLOWABLE FILL 3.200 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,782.000 TON
22 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 200.000 TON
23 304-07491 HMA PATCHING, TYPE C 40.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,100.000 SYS
25 402-07433 HMA SURFACE, TYPE B 227.000 TON
26 402-07434 HMA SURFACE, TYPE C 568.000 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 214.000 TON
28 402-07439 HMA INTERMEDIATE, TYPE C 847.000 TON
29 402-07441 HVA BASE, TYPE B 490.000 TON
30 402-07442 HMA BASE, TYPE C 1,866.000 TON
31 406-05520 ASPHALT FOR TACK COAT 7.080 TON
32 605-06145 CURB AND GUTTER, B, CONCRETE 295.000 LFT
33 607-90826 GUTTER TURNOUT, CONCRETE 1.000 EACH
34 610-07487 HMA FOR APPROACHES, TYPE B 124.000 TON
35 610-07712 PCCP FOR APPROACHES, 6 IN. 170.000 SYS
36 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
37 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
38 615-06490 RIGHT OF WAY MARKER 27.000 EACH
39 615-06505 MONUMENT, B 3.000 EACH
40 616-02320 GEOTEXTILES 2,645.000 SYS
41 616-05689 RIPRAP, CLASS 2 1,808.000 TON
42 616-06405 RIPRAP, REVETMENT 43.000 TON
43 616-06451 RIPRAP, UNIFORM 291.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 14.000 EACH
45 621-06545 FERTILIZER 1.400 TON
46 621-06553 SEED MIXTURE, R 578.000 LBS
47 621-06557 SEED MIXTURE, T 850.000 LBS

48 621-06565 MULCHING MATERIAL 7.000 TON
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CALL ORDER 270 CONTRACT ID : R -28329-A
LETTING DATE :

SECTION NO. 0001 FLASHER MODERNIZATION

49 621-06567 WATER 14.000 KGAL
50 621-06574 SODDING 3,506.000 SYS
51 622-91786 SEEDLING 90.000 EACH
52 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 114.000 LFT
53 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT. 109.000 LFT
54 714-94664 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 3 FT. 60.000 LFT
55 715-03487 SAFETY METAL END SECTION, 4:1, 30 IN. 1.000 EACH
56 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 218.000 LFT
57 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 520.000 LFT
58 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LFT
59 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 150.000 LFT
60 715-06004 CONCRETE ANCHOR, 48 IN. 4.000 EACH
61 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
62 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
63 720-45070 INLET, P12A 1.000 EACH
64 720-98555 INLET, C15 2.000 EACH
65 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,426.000 LFT
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,426.000 LFT
69 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, 111-A 168.000 LFT
73 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 69.400 LFT
74 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 35.200 LFT
75 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 6.250 SFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 76.500 SFT
77 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 21.000 SFT
78 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
79 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
80 805-02439 CONDUIT RISER, GALVANIZED, 2 IN. 1.000 EACH
81 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
82 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
83 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 4.000 EACH
84 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
85 805-78420 DISCONNECT HANGER 1.000 EACH
86 805-78480 SIGNAL CABLE, 3C 14GA. 381.000 LFT
87 805-78485 SIGNAL CABLE, 5C 14CGA. 51.000 LFT
88 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,200.000 LFT
90 808-06716 LINE, REMOVE 1,142.000 LFT
91 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 310.000 LFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,060.000 LFT
93 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 60.000 LFT
94 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 58.000 EACH

95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 62.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -28346-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-04089 SIGN, SHEET, REMOVE 3.000 EACH
9 203-02000 EXCAVATION, COMMON 6,602.000 CYS
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 140.000 TON
11 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
12 205-06937 TEMPORARY SILT FENCE 540.000 LFT
13 207-08265 SUBGRADE TREATMENT, TYPE I1A 17,783.000 SYS
14 211-07454 STRUCTURE BACKFILL 30.000 CYS
15 213-04324 FLOWABLE FILL 200.000 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,211.000 TON
17 306-08043 MILLING, TRANSITION 811.000 SYS
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,021.000 TON
19 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,579.000 TON
20 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,645.000 TON
21 404-05514 SEAL COAT, 5 3,638.000 SYS
22 406-05521 ASPHALT FOR TACK COAT 24,300.000 SYS
23 610-07486 HVMA FOR APPROACHES, TYPE A 122.000 TON
24 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 3.000 EACH
25 616-02320 GEOTEXTILES 267.000 SYS
26 616-05688 RIPRAP, CLASS 1 63.000 TON
27 616-06451 RIPRAP, UNIFORM 70.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
29 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 13,300.000 SYS
30 621-06559 MULCHED SEEDING, R 30,863.000 SYS
31 621-06575 SODDING, NURSERY 392.000 SYS
32 702-90915 CONCRETE, A 1.700 CYS
33 714-02544 WINGWALL, PRECAST CONCRETE 6.000 EACH
34 714-03571 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 3 FT. 68.000 LFT
35 714-07892 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 3 FT. 39.000 LFT
36 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 39.000 LFT
37 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 2.000 EACH
38 715-02630 SAFETY METAL END SECTION, 6:1, 24 IN. 1.000 EACH
39 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 73.000 LFT
40 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 55.000 LFT
41 715-05228 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 SQ. FT. 451.000 LFT
42 715-05232 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 SQ.FT. 325.000 LFT
43 715-05248 PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT. 116.000 LFT
44 715-05946 SAFETY METAL END SECTION, 6:1, 21 IN. 1.000 EACH
45 715-07579 SAFETY METAL END SECTION, 6:1, MIN. AREA 2.9 SQ. FT. 1.000 EACH
46 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
47 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
48 720-45135 INLET, F7, MODIFIED 5.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -28346-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07119 BARRICADE, 111-B 80.000 LFT
55 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 55.200 LFT
56 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
57 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 36.900 SFT
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,400.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,950.000 LFT
60 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 68.000 LFT

61 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
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CALL ORDER : 304 CONTRACT ID : R -28774-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-96133 PIPE, REMOVE 14.000 m
9 203-02000 EXCAVATION, COMMON 4,200.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 Mg
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 45.000 m
12 205-06937 TEMPORARY SILT FENCE 100.000 m
13 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,998.000 m2
14 211-07454 STRUCTURE BACKFILL 38.100 m3
15 213-08058 FLOWABLE BACKFILL 54.500 m3
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,748.000 Mg
17 306-08034 MILLING, ASPHALT, 38 mm 6,300.000 m2
18 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,106.000 Mg
19 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,145.000 Mg
20 406-05520 ASPHALT FOR TACK COAT 3.800 Mg
21 610-07486 HMA FOR APPROACHES, TYPE A 252.500 Mg
22 616-02320 GEOTEXTILES 50.000 m2
23 616-06405 RIPRAP, REVETMENT 31.000 Mg
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-02770 EROSION CONTROL BLANKET 487.000 m2
26 621-06545 FERTILIZER 0.950 Mg
27 621-06553 SEED MIXTURE, R 195.000 kg
28 621-06565 MULCHING MATERIAL 4.600 Mg
29 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 39.000 m
30 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 16.000 m
31 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 53.000 m
32 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
33 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 6.700 Mg
34 715-46010 PIPE END SECTION, 450 mm 10.000 EACH
35 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07118 BARRICADE, I111-A 14.400 m
40 801-07119 BARRICADE, 111-B 7.200 m
41 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 32.400 m
42 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.840 m2
43 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,254.000 m
44 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 3,241.000 m

45 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 37.000 m
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CALL ORDER : 306 CONTRACT ID : R -28814-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 Category Number 0001
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 203-02000 EXCAVATION, COMMON 500.000 CYS
7 203-08607 LINEAR GRADING 2,204.640 LFT
8 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 100.000 TON
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 240.000 LFT
10 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
11 205-06937 TEMPORARY SILT FENCE 7,000.000 LFT
12 207-08264 SUBGRADE TREATMENT, TYPE 11 1,833.000 SYS
13 211-02050 B BORROW 4,000.000 CYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 522.000 TON
15 303-05692 STONE, NO. 8 55.000 TON
16 303-07662 STONE 10.000 TON
17 306-08039 MILLING, ASPHALT REMOVAL 100.000 SYS
18 402-07432 HMA SURFACE, TYPE A 232.000 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 386.000 TON
20 604-04740 PAVERS 638.000 SFT
21 604-06070 SIDEWALK, CONCRETE 12.000 SYS
22 607-05729 PAVED SIDE DITCH, MODIFIED 14.000 LFT
23 607-05729 PAVED SIDE DITCH, MODIFIED 14.000 LFT
24 616-02305 GABIONS 214.000 CYs
25 616-02320 GEOTEXTILES 600.000 SYS
26 616-06405 RIPRAP, REVETMENT 12.000 TON
27 621-02770 EROSION CONTROL BLANKET 1,272.000 SYS
28 621-06574 SODDING 17,500.000 SYS
29 621-07642 SOIL PREPARATION 100.000 CYs
30 621-98038 MULCH, HARDWOOD SHREDDED BARK 15.000 CYS
31 622-99025 PLANT, BETULA NIGRA 13.000 EACH
32 622-99034 PLANT, RHUS AROMATICA 246.000 EACH
33 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
34 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
35 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
36 711-05101 EDGING 1,200.000 LFT
37 711-05101 EDGING 42.000 LFT
38 711-05101 EDGING 180.000 LFT
39 714-02930 HEADWALL 9.000 EACH
40 714-02930 HEADWALL 1.000 EACH
41 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 28.000 LFT
42 715-06517 PIPE, CORRUGATED PE, S, 12 IN. 120.000 LFT
43 715-06518 PIPE, CORRUGATED PE, S, 15 IN. 130.000 LFT
44 715-27015 PIPE, CORRUGATED STEEL, 0.064 IN., 12 IN. 120.000 LFT
45 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 400.000 LFT
46 718-99153 GEOTEXTILES FOR UNDERDRAIN 90.000 SYS
47 720-45030 INLET, E7 4.000 EACH
48 720-45235 CATCH BASIN, E7 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER - 306 CONTRACT ID : R -28814-C
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 802-04314 SIGN 4.000 EACH
50 808-04767 LINE 2,200.000 LFT
51 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 28.000 LFT

52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,375.000 LFT
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CALL ORDER 324 CONTRACT ID : R -28961-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07038 FIELD OFFICE, A 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
6 105-08523 RADIO SERVICE 30.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-74035 SIGN, REMOVE 2.000 EACH
13 303-01180 COMPACTED AGGREGATE, NO. 53 1,202.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 4,700.000 TON
15 304-07783 HMA PATCHING, TYPE D 917.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 374,661.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,192.000 SYS
18 306-08041 MILLING, PCCP 3,164.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 4,363.000 SYS
20 306-08043 MILLING, TRANSITION 6,514.000 SYS
21 306-08432 MILLING, APPROACH 1,752.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23  401-09049 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL 31,710.000 TON
24 404-05511 SEAL COAT, 2 201,630.000 SYS
25 406-05520 ASPHALT FOR TACK COAT 93.500 TON
26 503-05240 D-1 CONTRACTION JOINT 300.000 LFT
27 506-06333 PCCP PATCHING, FULL DEPTH 3,250.000 SYS
28 608-04395 AGGREGATE FOR SHOULDER DRAINS 140.000 TON
29 610-07788 HMA FOR APPROACHES, TYPE D 145.000 TON
30 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 16.400 TON
31 612-60410 DRILLED HOLE FOR UNDERSEAL 272.000 EACH
32 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 2,500.000 LFT
33 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 37,402.000 LFT
34 718-06526 HMA FOR UNDERDRAINS 3,900.000 TON
35 718-06528 OUTLET PROTECTOR, 1 100.000 EACH
36 718-52610 AGGREGATE FOR UNDERDRAINS 3,600.000 CYS
37 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
39 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 13,000.000 LFT
40 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 13,000.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 88.000 EACH
42 801-06710 FLASHING ARROW SIGN 150.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
45 805-05905 ATR STATION- 4 LANE 1.000 EACH
46 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,188.000 LFT
47 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,188.000 LFT
48 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 34,103.000 LFT
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CALL ORDER 324 CONTRACT ID : R -28961-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 128,348.000 LFT
50 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 8,723.000 LFT
51 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 984.000 LFT
52 808-06716 LINE, REMOVE 2,673.000 LFT
53 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 297.000 LFT
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 128,348.000 LFT

55 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,032.000 EACH
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CALL ORDER : 430 CONTRACT ID : RS-28413-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06899 RADIO 2.000 EACH
2 105-07040 FIELD OFFICE, C 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
5 105-08523 RADIO SERVICE 14.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02271 HEADWALL, REMOVE 8.000 EACH
12 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 1,000.000 TON
13 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
14 202-90277 DETECTOR HOUSING, REMOVE 21.000 EACH
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 13.000 EACH
16 203-02000 EXCAVATION, COMMON 1,250.000 CYS
17 203-91878 LINEAR DITCH GRADING 68.000 LFT
18 207-08268 SUBGRADE TREATMENT, TYPE 1V 6,315.000 SYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,668.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 10,500.000 TON
21 304-07491 HMA PATCHING, TYPE C 1,500.000 TON
22 304-07494 WIDENING WITH HMA, TYPE C 3,891.000 TON
23 306-08033 MILLING, ASPHALT, 1 IN. 233,100.000 SYS
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,000.000 SYS
25 306-08043 MILLING, TRANSITION 2,240.000 SYS
26 306-08432 MILLING, APPROACH 19,700.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-09046 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL 6,126.000 TON
29 401-09047 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm-PWL 8,169.000 TON
30 401-09120 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm-PWL 14,325.000 TON
31 401-09126 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm-PWL 19,100.000 TON
32 402-07452 HMA, TYPE C, WEDGE AND LEVEL 85.000 TON
33 406-05520 ASPHALT FOR TACK COAT 15.000 TON
34 507-07479 HVMA PARTIAL DEPTH PATCH 2,760.000 TON
35 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 4.000 EACH
36 601-92948 GUARDRAIL, ADJUST HEIGHT 2,650.000 LFT
37 601-94689 GUARDRAIL END TREATMENT, OS 9.000 EACH
38 610-07488 HMA FOR APPROACHES, TYPE C 11,249.000 TON
39 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 1.000 TON
40 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
41 612-60410 DRILLED HOLE FOR UNDERSEAL 22.000 EACH
42 615-06520 MONUMENT, RE-ESTABLISH 16.000 EACH
43 621-06575 SODDING, NURSERY 70.000 SYS
44 715-46000 PIPE END SECTION, 12 IN. 8.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 115,300.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 115,300.000 LFT

48 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
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CALL ORDER : 430 CONTRACT ID : RS-28413-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 801-92448 CONSTRUCTION SIGNS, MOBILE 480.000 DAY
51 801-94295 SIGNAL HEAD, RELOCATE 4.000 EACH
52 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 15.000 SFT
53 805-01842 HANDHOLE, SIGNAL 9.000 EACH
54 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
55 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,540.000 LFT
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 9,505.000 LFT
57 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,030.000 LFT
58 805-78785 SIGNAL DETECTOR HOUSING 27.000 EACH
59 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,344.000 LFT
60 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
61 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
62 808-04723 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN. 144 .000 LFT
63 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,400.000 LFT
64 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 87,350.000 LFT
65 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,800.000 LFT
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 33,000.000 LFT
67 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 10,100.000 LFT
68 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 1,400.000 LFT
69 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 510.000 LFT
70 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 53.000 EACH
71 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 49.000 EACH
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,125.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,125.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-29254-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 410.000 LFT
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 745.000 CYS
14 205-03371 SEDIMENT, REMOVE 50.000 CYS
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 120.000 LFT
16 205-06937 TEMPORARY SILT FENCE 900.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 1,100.000 SYS
18 211-07454 STRUCTURE BACKFILL 5.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,130.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 600.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 2,720.000 TON
22 304-07489 HMA PATCHING, TYPE A 220.000 TON
23 304-07490 HMA PATCHING, TYPE B 4,200.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 157,850.000 SYS
25 306-08042 MILLING, SCARIFICATION/PROFILE 18,950.000 SYS
26 306-08043 MILLING, TRANSITION 1,540.000 SYS
27 306-08432 MILLING, APPROACH 8,800.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,100.000 TON
30 401-07338 QC/QA-HMA, 1, 64, SURFACE, 12.5 mm 3,200.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 25,850.000 TON
32 402-07432 HMA SURFACE, TYPE A 100.000 TON
33 402-07440 HMA BASE, TYPE A 295.000 TON
34 402-07441 HVA BASE, TYPE B 640.000 TON
35 406-05520 ASPHALT FOR TACK COAT 90.000 TON
36 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 925.000 LFT
39 610-07486 HMA FOR APPROACHES, TYPE A 2,800.000 TON
40 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
41 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
42 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 155.000 TON
43 612-60410 DRILLED HOLE FOR UNDERSEAL 2,550.000 EACH
44 616-02320 GEOTEXTILES 20.000 SYS
45 616-06451 RIPRAP, UNIFORM 20.000 TON
46 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 3.000 LFT
47 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH

48 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 2.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-29254-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,400.000 LFT
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,700.000 LFT
51 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 1.000 EACH
52 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 135.000 LFT
53 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 80.000 LFT
54 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
57 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 40.000 LFT
58 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 20.000 LFT
59 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
60 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 103,105.000 LFT
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 10,258.000 LFT
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 32,792.000 LFT
64 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 135.000 LFT
65 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 920.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 920.000 EACH
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CALL ORDER : 520 CONTRACT ID : B -28171-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-07038 FIELD OFFICE, A 6.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
4  619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
5 619-51859 PAINT STEEL BRIDGE LUMP LUMP
6 619-51859 PAINT STEEL BRIDGE LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
9 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
10 709-51821 SURFACE SEAL LUMP LUMP
11 709-51821 SURFACE SEAL LUMP LUMP
12 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
13 801-06710 FLASHING ARROW SIGN 60.000 DAY

14 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER - 534 CONTRACT ID : B -28732-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE LUMP LUMP
10 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
11 709-51821 SURFACE SEAL LUMP LUMP
12 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
13 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,000.000 LFT
14 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
15 801-06710 FLASHING ARROW SIGN 240.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP

17 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 590 CONTRACT ID : M -29231-B
LETTING DATE :

SECTION NO. 0001 DISTRICT MAINTENANCE WORK

1 105-06904 PHONE(SUPERVISOR) 1.000 EACH
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 12.000 MOS
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 12,000.000 LFT
9 202-93741 GUARD RAIL END TREATMENT, REMOVE 33.000 EACH
10 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
11 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
12 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 500.000 LFT
13 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 3.000 EACH
14 601-62540 GUARDRAIL POST, PLUMB 100.000 EACH
15 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 1.000 EACH
16 601-94645 GUARDRAIL END TREATMENT, SENTRE 1.000 EACH
17 601-94689 GUARDRAIL END TREATMENT, OS 20.000 EACH
18 601-94690 GUARDRAIL END TREATMENT, MS 10.000 EACH
19 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 12,000.000 LFT
20 601-99109 GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. 1.5 IN. SPACING 50.000 LFT
21 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH

22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 600 CONTRACT ID : M -29232-B
LETTING DATE :

SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 105-06904 PHONE(SUPERVISOR) 1.000 EACH
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 12.000 MOS
3 105-07038 FIELD OFFICE, A 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 12,000.000 LFT
9 202-93741 GUARD RAIL END TREATMENT, REMOVE 20.000 EACH
10 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
11 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
12 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 500.000 LFT
13 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 3.000 EACH
14 601-62540 GUARDRAIL POST, PLUMB 100.000 EACH
15 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 1.000 EACH
16 601-94645 GUARDRAIL END TREATMENT, SENTRE 1.000 EACH
17 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
18 601-94690 GUARDRAIL END TREATMENT, MS 5.000 EACH
19 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 12,000.000 LFT
20 601-99109 GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. 1.5 IN. SPACING 50.000 LFT
21 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH

22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 610 CONTRACT ID :© M -29302-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT SMALL STRUCTURE PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
6 621-06559 MULCHED SEEDING, R 300.000 SYS
7 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 65.000 LFT
8 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 650 CONTRACT ID :- M -29328-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

1 105-07039 FIELD OFFICE, B 6.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
7 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 2,652.000 LFT
8 305-93341 SAW, CLEAN AND SEAL LONGITUDINAL JOINTS 35,847.000 LFT
9 305-93342 SAW, CLEAN AND SEAL TRANSVERSE JOINTS 31,241.000 LFT
10 503-05240 D-1 CONTRACTION JOINT 385.500 LFT
11 506-06333 PCCP PATCHING, FULL DEPTH 1,436.000 SYS
12 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
13 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 5.000 LFT
14 720-45610 STRUCTURE, CATCH BASIN, RECONSTRUCT 5.000 LFT
15 720-45615 STRUCTURE, INLET, RECONSTRUCT 5.000 LFT
16 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
17 801-06710 FLASHING ARROW SIGN 60.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
20 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 230.000 LFT
21 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH

22 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 72.000 LFT
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CALL ORDER : 690 CONTRACT ID :© M -29403-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 623-02344 MOWING, CYCLE NO. 1 LUMP LUMP
2 623-02345 MOWING, CYCLE NO. 2 LUMP LUMP
3 623-02346 MOWING, CYCLE NO. 3 LUMP LUMP
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CALL ORDER 710 CONTRACT ID :© M -29404-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 623-02344 MOWING, CYCLE NO. 1 LUMP LUMP
2 623-02345 MOWING, CYCLE NO. 2 LUMP LUMP
3 623-02346 MOWING, CYCLE NO. 3 LUMP LUMP
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CALL ORDER 730 CONTRACT ID :© M -29406-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 623-02344 MOWING, CYCLE NO. 1 LUMP LUMP
2 623-02345 MOWING, CYCLE NO. 2 LUMP LUMP
3 623-02346 MOWING, CYCLE NO. 3 LUMP LUMP
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CALL ORDER 1734 CONTRACT ID : T -28870-B
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 1.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 805-01842 HANDHOLE, SIGNAL 51.000 EACH
11 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
12 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
13 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 10,007.000 LFT
14 805-06595 CONDUIT, PVC, 2 IN. 45.000 LFT
15 805-06595 CONDUIT, PVC, 2 IN. 175.000 LFT
16 805-78467 SIGNAL CABLE, 3C 8GA. 210.000 LFT
17 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 23,732.000 LFT
18 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 25,453.000 LFT
19 805-78785 SIGNAL DETECTOR HOUSING 58.000 EACH
20 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 7,623.000 LFT
21 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
22 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 53.000 EACH
23 805-92512 MICROLOOP DETECTOR 2.000 EACH
24 807-04967 CABLE 900.000 LFT
25 807-05073 JUNCTION BOX 1.000 EACH
26 808-06716 LINE, REMOVE 380.000 LFT

27 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 398.000 LFT
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CALL ORDER : 840 CONTRACT ID : T -29215-A
LETTING DATE :

SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 160.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS, MOBILE 160.000 DAY
10 808-75994 PRISMATIC REFLECTOR 5,300.000 EACH
11 808-75994 PRISMATIC REFLECTOR 28,421.000 EACH
12 808-75994 PRISMATIC REFLECTOR 3,500.000 EACH

13 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,842.000 EACH






